STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION

CERTIFIED DVBE SUMMARY
DES-OE-0102.5 (REV 3/2008)
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Names of first tier DVBE subcontractors and their items of work listed must
be consistent with the names and items of work in the Subcontractor List

(Pub Cont Code § 4100 et seq.) submitted with the bid.

{dentify second and fower tier subcontractors on this form.

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with
Department of General Services (DVBE prime centractors are credited with 100 percent DVBE

participation and need not complete the above table).

2. I 100% of an item is not performed or supplied by the DVBESs, describe the exact part, including the

planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43

OFFICE ENGINEER

DEPARTMENT OF TRANSPORTATION
1727 30TH STREET

SACRAMENTOQ, CA 95816-7005

Total Claimed
Participation

Signature of Bidder

(G10)

9950

(Area Code) Telephone Number

/oL

&Arr'n G

Contact Persan

(Wpe or Print)

ADA Notice

Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

For individual $ with sensory disabilities, this document is available in alternate formats. For information, call (916) 654-6410, TTY 711, or wrile to



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184
a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865 Ouote No: GR-1320
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Agency:  Caltrans Addenda Noted:
DIR Number: 1000007027
Project:  Contract 02-4G7304 - Polyster Concrete and Hit Mix Estimator: Gary Rivers

Asphalt Paving
Bid Date: 4/22/2015

Email Address: gary@mallardinc.com
Cell Phone 714-785-5394

Itam Item Description / Quadtity | Unit Unit Price Extended Price

S s
1 Lead Compliance Plan (For Non Hazardous Stripe Remgvals) / 1] LS {5 1,500.00 | $ 1,500.00
3 Traffic Control System (For Mallard Forces Only} 1] s |$ 7,500.00 | $ 7,500.00
14 Remove Thermoplastic Traffic Stripe 5140 LF ]S 150} 5 7,710.00
15 Remove Pavement Marker 230| EA |$ 200S 460.00
40 Thermoplastic Pavement Marking 120 SF |$ 2500 ) $ 3,000.00
a1 Thermaplastic Traffic Stripe (Sprayable) 14,100 LF |$ 1.45]5% 20,445.00
42 Pavement Marker {Retroreflective) 2301 EA | $ 5001% 1,150.00
43 Pavement Marker (Retroreflective-Recessed) 48| EA |5 80.00 | S 3,840.00
45 Mobilization 11 LS {8 12,00000]5 12,000.00

] -

S -

$ <

5 ~

S -

$ -

S 3

S e
BID TOTAL: | $ 57,605.00

Project Terms & Conditions:

A. A minimum of 15 working days prior notification is requiréd for each move- in. Mallard Const. will not be impacted by Liquidated
Damages assessed by the Contractor / Agency due to an ihadequate amount of time to completed Mallard Construction Operations.
B. The following materials and services are included in this qugte: Thermoplastic [Yes], Paint {No], Markers [Yes], Traffic Signs-Striping
Plans Only [No}, Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Nol,
Temp tab removal [No], Post “No Parking” Signs [No], Curb Pdjnting [No}, Channelizers [No]
. [1] Total move-ins induded in this quote for permanent striping . Additional move in charge. 55,950.00
. Additional move in charge. $5,950.00

. Traffic control is included in this quote. Traffic control when inclyded in this quote is only for Mallard Const. Operations.

. {1] Total move-ins included in this quote for Striping Remova

m o 0O N

. |f General Contractor or any of its sub-contractors work within Muallard Const, traffic control, the expense will be shared
accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const, traffic control.

f. Prime Contractor to provide us with a JOBSITE secure area for tempgrary storage of all hazardous stripe removal debris,

G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposa! area to be on site.

H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.

1. If Bonding is required Please add 3% to the total bid price. A minimum price of $ 400.00 will be required for all bonds.

L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.

Payment Terms:



mailto:gary@mallardinc.com

—

Cantractor to provide monthly progress payments for aifl completed work in accordance with the bid pricing schedule. Monthly
payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner
for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to
the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the
retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty {30) days after completion

of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mailard Construction, Inc.”
Mallard Const. requires a written contract, purchase order or signed quote prior to the start of wark.
Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions
differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design
changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to
Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing

the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing
schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not

not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const.

For the delays caused by the afarementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up

of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const.
wili be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrelia
Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does
not include any special insurance requirement {i.e. Raifroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen {15) working days notice prior to commencement of any production activity. If any of Mallard Const.
work will be a controlling operation an the critical path of this project, Mallard Const. must be notified in writing prior to execution
of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will
waive the Contractor’s right ta recover liguidated damages from Mallard Const. for this work.

All changes to the original scope of work or propased extra work must be directed by the Contractor in writing prior to Mallard Const.
performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8} hour days of continuous
work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own
convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) catendar days after bid date or this
Subcontract Quotation becomes null and void. Also, This quote shali become a part of any and all subcontract agreements and / or purchases

orders refated to the project. Viclation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

| hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: Print Name:

Company: Position:
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FAX COVER SHEET

TO

COMPANY

FAXNUMBER 19166149520

FROM Stephen Lacki

DATE 2015-04-22 18:50:39 GMT

RE Cal Trans 02-4G7304 Proposal
COVER MESSAGE

Gentlemen,

Pleaseseethe attached proposal with our company DVBE certification. For
more information please call at the number below.

Regards,

Steve Lacki

Secretary, Lee Contractors and Consultants, Inc.
cell 805-423-2505

fax 866-277-8988

ies.stevelacki@gmail.com

WWW . MYFAX.COM
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To: age 2 of 4 2015-04-22 18:50:59 (GMT) 18662778988 From: Stephen Lacki
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Lee Contractors and Consultants, Inc

Electrical Performance Contractors

DVBE, and Micro SBE Certiied . / 6735 280
Proposal

Project: Cal Trans Project #02-4G7304, Route 5 @ Redding, CA
Bid Date: April 22, 2015, 2:00 P.M. PST
Proposal per the following: Design Reference Drawings Q-1 dated 02/27/2015, Specifications, (ne) addendum

ltem 44 Maintain Existing Traffic Management System Elements During Construction with the foliowing scope:
Locate traffic systems in construction zone

Layout and mark areas of potential conflict

Monitor control systems prior to construction and record results

Monitor control system upon end of construction and record results

Any damage to systems after location, marking and monitoring will be repaired at a priced value for that
particular damage.

Scheduling must be set by the GC

N

@

Al work to comply with the 2010 Cal Trans Specs and project manua! and applicable local codes. The total
reflects the electrical installation as designed. Any maijor revisions will be subject to review and added costs, All
payments to comply with State Statute 10262.5. Late payment penalties apply accordingly.

Exclusions:
« Liability Insurance standard 1,000,000-2 000,000 with additionally insured per LC&C's policy. Any
madifications subject (o added costs.

» No engineering, utility or permit fees included.
¢ Bonding notincluded
« No provisions for survey, staking, wall-lines, and wall fayouts.
« No SWPPP
+ Failure to schedule item 44 does not invalidate the line itern pay amount either by Ca! Trans or the GC.
Discription Guantity Measured Unit Total
Item 44 Maintain Existing TMS 1 LS %1,900.00 $1,900.00
Total $1,200.00
DotV Lee
04/22/2015
OdellLee, President LC&C, Inc. Date

Phone (805) 423-2505 | FAX (868) 277-8988 | 1978 Eucalyptus Road, Nipomo, CA 93444
License # 961702



04-23-15 A09:07 IN Second Bidder

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE
DES-OE-0102.8 (REV 2/2011)

BIDDER NAME Myers and Sons Construction, LP

CONTRACT NO. 02 . 4G7304

List the description of work, name, telephone number, certification number, and dollar amount of each certified small

business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small
business subcantractor preference. Attach additional sheets if necessary.

Submit to:
MSC 43
COFFICE ENGINEER

DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

Bid Item Description of Work, Certified Small Business $ Amount
Number Service, or Materials (Name, Telephone No., and Certification No.)
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ADA Notice

For individuals with sensory disabilities, this document is available in altemate formats. For information call (916) §54-6410 or TDD ({916)
654-3880 or write Records and Forms Management, 1120 N Street, MS-B9, Sacramento, CA 95814.



04-23-15 A09:08 IN

STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

CERTIFIED SMALL. BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE
DES-OE-0102.8 {REV 2/2011)

BIDDER NAME Myers and Sons Construction, LP CONTRACT NO. 02 - 4G7304

List the description of work, name, telephone number, certification number, and dollar amount of each certified small

business who wilt be employed on this project. Failure to provide this information may be cause for denial of the non-small
business subcontractor preference. Attach additional sheets if necessary.

Submit to:
MSC 43
QFFICE ENGINEER

DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95818-7005

Bid Item Description of Work, Certified Smali Business $ Amount
Number Service, or Materials {(Name, Telephone No., and Certification No.)
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(916) 283-9950 l « % of Contract

{Area Code) Telephone Number

ADA Notice For individuals with sensory disabilities, this document is available in allernate formats. For information call ($16) 654-6410 or TDD (916)
£54-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814,



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184
a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave, Orange CA. 92865 QOuote No: GR-1320
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Agency:  Caltrans Addenda Noted:
DIR Number: 1000007027
Project:  Contract 02-4G7304 - Polyster Concrete and Hit Mix Estimator: Gary Rivers

Asphalt Paving
Bid Date: 4/22/2015

Email Address: gary@mallardinc.com
Cell Phone 714-785-5394

Item Item Description / Quahtity | Unit Unit Price Extended Price

$ =
1 Lead Compliance Plan {For Non Hazardous Stripe Rempvals) / 1] LS 18 1,500.00 | $ 1,500.00
3 Traffic Control System {For Mallard Forces Only) 1 s |5 7,500,00 ] $ 7,500.00
14 JRemove Thermopfastic Traffic Stripe 51401 LF |$ 15015 7,710.00
15 Remove Pavement Marker 230 EA | S 20015 460.00
40 Thermoplastic Pavement Marking 120 SF | 25.00]5 3,000.00
41 Thermoplastic Traffic Stripe (Sprayable) 14,100 LF |5 1451 20,445.00
42 Pavement Marker (Retroreflective) 230 EA ]S 5.0015% 1,150.00
43 Pavement Marker (Retroreflective-Recessed) 48| EA | S 80.00}5S 3,840.00
45 Mobilization 1] 1s |s 12,00000]% 12,000.00

13 .

$ -

S s

3 -

3 .

S &

S .

S -
BID TOTAL: $ 57,605.00

Project Terms & Conditions:

A. A minimum of 15 working days prior notification is requiréd for each move- in. Mallard Const. will not be impacted by Liquidated
Damages assessed by the Contractor / Agency due to an ibadequate amount of time to completed Mallard Construction Operations.
B. The following materials and services are included in this qugte: Thermoplastic {Yes], Paint [No], Markers [Yes], Traffic Signs-Striping
Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping {No],
Temp tab removal [No], Post “No Parking” Signs [Na], Curb Padjnting [No], Channelizers [No]
. [1]Total move-ins included in this quote for permanent striping . Additional move in charge. $5,950.00
. [1]Total move-ins included in this quote for Striping Removals. Additional move in charge, 55,950.00

. Traffic control is included in this quote. Traffic control when inclyded in this quote is only for Mallard Const. Operations.

m o O 0O

. |f General Contractor or any of its sub-contractors work within Millard Const. traffic control, the expense will be shared

accordingly at Mallard Const. discretion. No advance posting, signifyg, or CMS is inciuded for Mallard Const. traffic control.
. Prime Contractor to provide us with a JOBSITE secure area for tempprary storage of all hazardous stripe removal debris,

. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.

I o

. Prae-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by athers,
I. If Bonding is required Please add 3% to the total bid price. A minimum price of % 400.00 will be required for all bonds.

L. Contractor is responsible for markings of all sign & post installations. it's Contractor's responsibility to install & remove USA Markings.
Payment Terms:



mailto:gary@mallardinc.com

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly
payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner
for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to
the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the
retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30} days after completion

of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate ailowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our leqol corporate name "Mallard Construction, Inc.”

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications availabte at bid time, including all addenda. Any request for work {post bid} under conditions
differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design
changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to
Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing

the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing
schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not

not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const.

For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up

of forty percent {40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const.
will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dallars, and Umbrella
Liahility up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does
not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const.
work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution
of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will
waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const,
performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight {8) hour days of continuous
work, not inciuding weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own
convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than {30) calendar days after bid date or this
Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases

orders related to the project, Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

| hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: Print Name:

Company: Paosition:
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FAX COVER SHEET

TO

COMPANY

FAXNUMBER 19166148520

FROM Stephen Lacki

DATE 2015-04-22 18:50:39 GMT

RE Cal Trans 02-4G7304 Proposal
COVER MESSAGE

Gentlemen,

Please seethe attached proposal with our company DVBE certification. For
more information please call at the number below.

Regards,

Steve Lacki

Secretary, Lee Coniractors and Consultants, inc.
cell 805-423-2505

fax 866-277-8088

ies.stevelacki@gmail.com

WWW MYTAX.COM
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‘ To: Rage2of4 2015-04-22 18:50:59 (GMT) 18662778988 From: Stephen Lacki

Lee Contractors and Consultants, Inc

Electrical Performance Contracitors

DVBE, and Micro SBE Certified % / 5’ 3 5-?8'0
Proposal

Project: Cal Trans Project #02-4G7304, Route § @ Redding, CA
Bid Date: April 22, 2015, 2:00 P.M. PST
Proposal per the following: Design Reference Drawings Q-1 dated 02/27/2015, Specifications, {no) addendum

ltem 44 Maintain Existing Traffic Management System Elements During Construction with the following scope:
Locate traffic systems in construction zone

Layout and mark areas of potential conflict

Monitar control systems prior to construction and record resulis

Monitor control system upon end of construction and record results

Any damage to systems after location, marking and monitoring wili be repaired at a priced vaiue for that
particular damage.

Scheduling must be set by the GC

o

o

All work fo comply with the 2010 Cai Trans Specs and project manual and applicable local codes. The total
reflects the electrical installation as designed. Any major revisions wili be subject to review and added costs. All
payments to comply with State Statute 10262.5. Late payment penaities apply accordingly.

Exclusions:
« Liability Insurance standard 1,000,000-2,000,000 with additionally insured per LC&C's policy, Any
maodifications subject {o added costs.

« No engineering, utility or permit fees included.
« Bonding notincluded
« No provisions for survey, staking, wali-lines, and wall fayouts.
« NoSWPPP
« Failure to scheduleitem 44 does not invalidate the line ifern pay amount either by Cal Trans or the GC.
Discription CQuantity Measured uUnit Total
Item 44 Maintain Existing TMS 1 LS $1,800.00 $1,900.00
Total $1,9200.00
Oiet? Loe
04/22/2015
Qdell Lee, President LC&C, Inc. Date

Phone (805) 423-2505 | FAX (866) 277-8988 | 1978 Eucalyptus Road, Nipomo, CA $3444
License # 961702



Ao 220 2005 11:35AM

Daren Taylor const

Darzex Tavior Constroerion, me

5750 Pleasant View Drive
Anderson, CA 96007

Unions — Operators, Laborers

No. 9558 P 1/1

Paving — Asphalt Milling — Trucking Services
Contractor Lic No. 903262 A Certified Small Business No. 54213

DIR # 1000005101

BID PROPOSAL REVISED 11:16 AM 4-22-2014

Date Project Bld Date——, Bid Time |
4-22-2015 02-4G7304 429015 ) 2:00PM
Proposed To Attention Agencv / Location
BIDDING CONTRACTOR ESTIMATING / CalTrans / SHASTA CO. VARIOUS
ftem No Description unft Qty. Unit Price Total
3 | TRAFFIC CONTROL {OUR WORK ONLY) // LS 1! $8,600.00| $8,600.00
17 | REMOVE ASPHALT CONCRETE SURFACIG | sk |30 $0.95 | $21,878.50
19 | COLD PLANE ASPHALT CONCRETE p/szMENT / sY | 2,420 $6.50 | $15,730.00
27 | ROADWAY EXCAVATION / / cy 8| si3s00( $1,080.00
28 | SHOULDER BACKING / / TON 12|  $149.00| $1,788.00
29 | HOT MIX ASPHALT (1YPER)/ TON 440 | $180.00 | $79,200.00
32 | TACK COAT TON 16| 420000 $1,280.00
P TOTAL PROPOSAL $129,556.50
g/ F/ SCOPE
ITEM 3 TRAFFIC CONTROL {(@UR WOHK)}
Included:

ITEM 17 REMOVE HALT CONCRETE SURFACING
Included:
Excluded:
ITEM 1
Inclmﬁd:
ITEM 28 SHOULDER BACKING

Included: Labor, Equipm
ITEM 29 HOT MIX ASPHALT (TYPE A}

Included:

Traffie Control,
OLD PLIANE ASPHALT COQNCRETE PAVEIVIENT

ITEM 32 TACK COAT {INCLUDED

Included: Labor, Equlpmegt, Mobilization, Materlal,

SCHEDULE - Allow 15 Days Fdy Scheduling

Accepted By:

Respectfully Submitted,
Brom Barker

Project Manager

Darren Taylor Construction

Labor, quipment,}&obilization, For ftem 19, 28, 29, 32
T

Date

tabor, Equipmeny, Mobilization, Micro Mill, Pick Up Bfoom, Off Haul Trucking
nd Work, Clean Uip, Water Truck

Labor, Equipmept, Mobilizatian, Off Haul Trucking, Traffic Contral, PCMS

tabor, Equipment, Mobilization, Materlal, Material Trucking, Trafflc Contrg!

L, Mobilization, Matertal, Material Trucking, Traffic Control, Complete In Place

Phone 530-378-2211

Fax 530-378-2212



FAX COVER SHEET =

AUSTIN ENTERPRISE

License #764893

PO Box 81926
Bakersfield CA 93380
661 589-1001 FAX 589-9509

Certlfied DBE/MBE/WBE/UDBE
- CT#013602
DIR # 1000001896

Send to: ‘Myérs'& Son's,_ ' . From: ’I‘y

Attention: EStirnatinglJi)é Gdehl’ing ) Date: Apl;il 22,2015

Fax number: 916-614-9520 - | Phone number: 916-283-9957

() vrgent [ Repty Asap ] Pl commnt [ ] memserevry || For your infermation

Total pages, including cover: 2
- Comments

Project: CDOT #02:4G7304 .
‘ Rt, 2, Shasta Couqty

© Bid Date: April22, 2015

This transmission may coptain cor:f idential and/or privileged information. If you are not the addressee or authorized
to receive this for the addressee, you must not use, copy, disclose or take ary action based an this message or any
information herein, If you have received this transmission in error, please advise the sender immediately by reply and

© destray the material in its entirety. Thank you




AUSTIN ENTERPRISE

License #764803

P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-13602
Certified UDBE CT-13602

BID PROPOSAL

Contract: CDOT # 02-4G7304, Shasta County

Bid Date: April 22, 2015

BID ITEM # 34 / Structural Concrete Approach Slab Type R [portion]:
164 cy / Saw cut only

Approx — %f + - Saw cut only up to 14” deep............... $6.78 per If
- &
RECIN 6,14 «ﬁ(cJ,OZLf.“’f

Conditions for above jtems:

1. Contractor to supply traffic control as required.

2. Contractor to provide layout and clear access to work area

3. Contractor to provide water source on site, approved slurty disposal site within 10 mile of jobsite and pay all associated
fees

4. Excludes capping of edge drains

5. Excludes demo, removal, haul off of concrete and waste, trucking or disposal site / fees.

6. 1 move in included, additional moves at $4,500.00 each

7. Prior arrangements in writing are required for overtime work other than dictated by closure schedules

8. .Contractor to provide lighting and sufficient safety apparatus for protection of our workmen

Note *- Union Signatoty,
Insurance $5,000,000.00 Habjlity,
Nb Bonding

» California Grinding Specialties / DBA: Austin Enterprise / T3’s Traffic Safety
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WIKEBOND

POLYHENRS: Quotation
923 Teal Drive Quote # 15-1147
Benicia, CA 94510 ( act# 02-4G7304
(866) 434-1772 Bid D3te 4/2212015
(707) 746-7981 ate 7777

———California-Small Business # 26239 Tepns———net-30

/

randv@kwikbondpolymers.con

Description /| Gallons f Unit Price Total

High Molecular Weight Methacrylate Sealer / P

KBP 204 1,248 $40.00 $48,600.00
Monomer - promater - accelerator - initafor /
/ Qhiantity | Unit Price
Top Sand - 2800 # pallets / 8 $252.00 $2,268.00
Estimated Freight 4 $800.00
4

Sales Tax 7.5% i/ $3,815.10
v Total $55,583.10

Note: The quoted price ig/based on shipping full totes or drums of KBP-204
KBP-103 / KBP Flex mgnomer with the appropriate initiators in standard sized
containers. Store K§ 0 204 [at <80 F and out of direct sunlight. Sales Tax rate
subject to change. 'Freight tates are estimates only and may change. Tech
Service Fee - $450/day plug all travel expenses- air, car, hotel, meals expenses
hased on actual cost. :
Freight is an estimate only dnd based on full truck load releases of material.
Freight rates are subject to dhange without notice based on availability &
current market prices at timelof delivery. Actual freight costs for shipping all
material and associated demdyrage, back haul, and fuel surcharges charges wili
be billed to contractor.
Lead Time: Contractors shoulchallow maximum lead time, but not less than 5
weeks prior to delivery date.
Terms: Quotation Is subject to Kwik Bond Polymers, LLC Standard Terms &
Conditions in effect at the time of this quotation.

Delivery is subject to contractor beigg current on all obligations owed to Kwik
Bond Polymers on all projects as of tRe date of requested delivery.

Quote must be signed and returned ithin 60 days of quote date
Prices are valid through 12-31-2015

P

-F'iandy Slezak - Kwik Bond Polymers

Contractor Signature
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WIKKBOND Quotation

PO LY MEMBRS

923 Teal Drive Quote # 15-1146
Benicia, CA 94510 Contract# 02-4G7304
(866) 434-1772 (p) Bld Date 42212015
(707) 746-7981 ' Start Date 7777
California Small Rusiness # 22239 Tarms net 30
randy@kwikbondpelymers.com
Desctiption Cubic Feet | CF Price Total
PPC 1121  Bulk & 1.5Tan S/8 6,940 $57.00 $395,580.00

Demurrage fee Is $150/day plus a round trip "Bab Tail"
charge of $2.50/mile from tanker company to jebsite

Estimated Freight $21,800.00
Sub Total| $417,380.00

Sales Tax 7.5% $29,668.50
Total $447,048.50

Note:Add $6.00/CF for materials shipped in drums and 50# bags. If tankers are dropped at the
Joh slte, the demurrage fee is $150/day plus a round trip "Boh Tall” charge of $2.50/mile from
tanker rental company to jobsite. PPC 1121 is sold by Volume. KBP has estimated the neat line
guantity based on plan minimum thickness. Many projects will require more material than neat line
quantities. Bidders are advised to Include an appropriate escalation in their bid to account for waste.
Sales Tax rate subject to change. Tech Service Fee - $450/day plus all ravel expenses- alr, car, hotel,
meals expenses based on actual cost.

Freight is an estimale only and based on full truck load releases of material. Freight rates are subject
to change without nofice based on availability & current market prices at time of delivery. Actual freight
costs for shipping ali material and agsociated demurrage, bask haul, and fuel surcharges charges will
ba billed to contractor.

=+ PG 1121 is 3 composite system that requires all components be supplied by Kwik Bond Polymers.
Use of any materials in the polyester concrate not approved by KBP will void any warranties and may
result in product failure.

Incluslons: The amount of materials 1o produce average PPC unit weight of 135 Ibs/of and 12% resin
content atong with sufficient primer o meet spread rates according to special provisions or
specifications. The estimate Is developed on working temparatures of 70F. Colder temperatures may
require additional accelerators and/or resin at an additional charge.

Lead Time: Contractors should allow maximum lead time, but not iess than 5 weaks prior to delivery
date.

Terms: Quotation is subject to Kwik Bond Polymers, LLC Standard Terms & Conditions in effect at the
time of this quotation.

Delivery is subject fo contractor being current on all obligations owed to Kwik Bond Polymers on all
projects as of the date of requested delivery.

Quote must be signed and returnaed within 80 days of quote date

Prices are valid through 12-31-2015

y 4 SDaA

Randy Slezak- Kwik Bond Polymers Contractor Signature
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: = v 923 Teal Drive
: ' Benlcla, CA 84510
: W' K o D (866) 434-1772
. POLYMETHBRBRS {707) 746-7881 Fax

Standard Terms and Conditions of Sale

This quotation is subject to product availability. Kwik Bond Polymers, LLC is not responsible for
material shortages-not-within its-contzol,

This quotation will become & commitment by Kwik Bond Polymers, LLC only after receipt of written
acceptance from the coritractor accepting all the terms and conditions set forth as part of Kwik Bond’s
quotation. An estimated ship date is required as part of the quotation acceptance. A firm price will be
quoted for 4 specified period of time. Otherwise, the attached quotation is good for 30 days only. Any
shipments after the quoted firm protection period are subject 1o price escalations. For longer term
prajects, an estimated escalation percentage will be provided at bid time. Unless price guarantees are
secured by written acceptance of a quotation, a letter of intent to accept quotation subject to award of
contract, or Material Purchase Contract, prices quoted for any contract are subject to change without
prior notificstion.

Mineral aggregates will be supplied in 1.5 or 2 ton super sacks. Aggregates are available in 50 1b bags
at adjusted pricing unless specifically included in this quetation. Broadcast sand will be available in
50 1b bags. Pallets are non-refundable and become the property of the purchasing contractor, Due to
liability limitations super sacks are not reusable and become the property of the Contractor.  Super
sacks and broadeast sand will include shrink-wrapping for full pallet quantities,

Large overlay projects requiring more than 1¢ truckleads of aggregates may require stockpiling of
agpregates, Kwik Bond Polymers, LLC will invoice for materisls-on-hand or & progress inveice for
materials delivered to a project. Payment for stockpiled materials must be made according to these
Standard Terms and Conditions.

Resin will be supplied in 496 1b drums or tank trycks. 3,000 Ib totes may be available from time to
time and are subject to additional fees. For drum shipments, the empty drums become the property of
the contractor. For Tank Truck shipments, there s o $150.00/day demurrage charge to Contractor for
dropped trailers and a bobtail charge of §2.50/mile to and from origination point to jobsite. For
multiple tank truck shipments, an accurate schedule of deliveries is required at least 5 weeks prior to
start of project or necessary transportation may bt unavailable resulting in delays and/or additional
expenses 1o Contractor.

The quantity quoted for any given project, is an estimated quantity and does not provide for any waste.
Centractor should allow for approximately 5% waste from the trial slabs required, ¢alibration of
equipment, and buildup on equipment. Contractor will be invoiced for actual quantities ordered and
delivered at the sbove unit prices regardless of whether the actnal quantities delivered are within the
quantitics paid for by the project owner.

Kwik Bond Polymers, LLC is not responsible for unloading materials from delivery trucks at job sites.
Please be swe to coordinate delivery schedules and unloading manpower. Contractor is responsible
for any unloading delay fees,

¥ ® P ¥ ¥ ¥ O®P ¥ ¥ ¥ ¥V OB o8 ¥ £ & & 4 & B B &4 & B & 4 B B
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8. Terms of sale: Terms are 1% discount off invoice price, not including freight or sales tax, for payments
received within 10 days of invoice date or full invoice price due in net 30 days. Ali materials mast be
paid for, in full, within 60 days of ehip date regardiess of Contractor receiving payment from the
specifying epency. Any payments past 60 days, from date of ship date, will be charged a finance
charge equal to 1.5% per month (18% per annurn) of the owistanding balence from the ship date until
payment is réceived. Kwik Bond Polymers, LLC is not subject to any “pay when paid” or “pay if
paid" clause in Contractor’s contract documents. No shipment will be made if there are outstanding
balances owing to Kawik Bond Polymers, LLC on this or any other job which are past due, until all

outstanding balances are brought cwrent, Kwik Bond Polymers, LLC shall not be liable te Contractor
for any consequential damages, liquidated damages, or penalties suffered by Contractor as a result of
cessation of shiprents hereunder.

9. Materials handling and Storage: Contractor is required to protect the aggregates from moisture
contamination. The Contractor is also responsible for the safe storage of all materials supplied.
Methacrylate monomer, Binder resin and catalysts must be stored 1a a cool, dry location. Temperature
exposure fnust be less than 80° F. Drums and totes of material must be shaded from direct sunlight o3
well, Contractor shall make provisions to protect materials from high temperatures,
Promoters/cobalts and peroxidas are incompatible materials and mugt be stored away from each other.
Contractor will arrange with Kwik Bond Polymers, LLC for a training meeting in the safc handling
and application of high molecular weight methacrylate sealer materials prior to delivery.

10. Materials Retum Policy: Mineral aggregates cannot, under any circumstances, be retumed for credit.
Other products in unopened containers as determined in the solé opinion of Kwik Bond Polymers,
LLC, proven to be stored properly, and less than 6 months old, will be considered for return for credit
but subject to a 50% restocking charge. Materials cancelled, after manufacturing, are subject to 2 50%
restocking charge even if not delivered to the project site. All retum shipping and loading expenses arc
for the account of the Contractor,

11, Kwik Bond Polymets, LLC warrants that all products supplied pursuent to this quotation shall conform
in all respects to the applicable specifications for this project as of the date of delivery to Contractor.
Kwik Bond Polymers, LLC further warrants that provided Contractor follows all storage, handling,
mixing and application instructions, the final product shall perform in accordance with the applicable
specifications for this project. There are no other warranties, expressed or implied, including
warranties of merchantability or fitness of use, except those set forth herein,

12, Kwik Bond's liability for failure of product ghall be limited to replacement of any failed produet or
refund of the purchase price thereof, at Kwik Bond's option. Kwik Bond Polymers, LLC shall not be
liable for damages, either direct or consequential, (including acsessed penalties) arising out of any of
the following:

12.1 Contractor’s equipment failure, unskilled workers, acts of God, bad weather or
ambient conditions below minimums or above maximums, failure to follow instructions,
failure to follow mix designs, deck temperatures that are too high or low.

12.2  Delays to Contractor’s performance of Contractor™s contract due to circumstances
beyond Kwik Bond's control including, but not limited to, delays in obtaining produet
approval, delays in placement of order by Contractor, unavailability of product or any
compaonent thereof.

12,3 Defective product which is adjusted pursuant to Kwik Bond Polymers LLC’s
warranty as provided above,
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13. Atall imes during placing operations using these praduets, Contracter shall be prepared to implement
appropriate remedial action, listed on product data sheets, or otherwise available to minimize damsages
and penalties Which might result in the event of product failure or failure to set up within time
réquirements.

14. Contractor shall indemnify and hold Kwik Bond Polymers, LLC harmless from any liability for
personal injury, property damage, contract damages, ponalties, attorneys’ fees, costs and litigation
expenses arising out of Contractor’s failurs to follow Kwik Bond Polymers, LLC instructions
regarding mix, design, application, storage and/or handling; failure to staff the job with qualified and

trained personnel; failure of Contractor’s equipment, or other cause enumerated in Seetion 12, above.

15. Materials and services supplied by Kwik Bond Polymers, LLC for this cantract, are not subject to
retention.

16, Kwik Bond Polymers, LLC may, at either its sole election, or as a result of & requirernent of the agency
having jurisdiction over the praject, supply periodic visits by technical service advisers. Technical
service advisers may survey the project conditions and provide suggestions to Contractor as to the use,
storage, mixing and application of the Kwik Bond Polymers, LLC products sold hereunder, Technical
service advisers’ opinions are for information only. Contractor shall make all final decisions
concerning use, storage, mixing and application of the Kwik Bond Polymers, LLC products, and Kwik
Bond Polymers, LLC, and its techaical service advisers shall have no liability for any opinions
rendered while on the project. Kwik Bond Polymers, LLC technical service advisers do not control

Contractor’s work in completing the project, including the use of Kwik Bond Polymers, LLC's
products.



BidSync: The State of California: Lee Contractors and Consultants, Inc.

Departmenti of

‘GOV General Services

BUIELDING GREEN -BUYING GREEN -WORKING GREEN

Lee Contractors and Consultants, Inc. - #1535980

Page 1 of 1

Welcome | Logout

Need assistance?
Contact us

or call 860-990.9339

Supplier Profile
Legal Business Name Lee Contractors and Consultants, Inc.
Doing Business As Lee Contractors and Consultants, Inc.
NIPOMO, CA 93444 EAX
Email l syl $.00IT
Business Types Construction
Service
Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado,
Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera,
Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange,
Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San
Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz,
Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare,
Tuolumne, Ventura, Yolo, Yuba,
Keywords Electrical Energy Services Design
Construction License Types A - General Engineering
C-10 - Electrical {general)
Classifications 721515 - Electrical system services
Active Certifications
TYPE STATUS FROM T0
SB (Micro) Approved Feb 21, 2013 Feb 28, 2017
DVBE Approved Mar7,2013 Feb 28, 2017
Certification History
TYPE STATUS FROM TO
DVBE Expired Jun 6,2011 Feb 28,2013
SB (Micro) Expired . Feb 21, 2011 Feb 28,2013

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&supplieroid=1579813

4/27/2015


http://www.bidsync.comIDPXBisCASB

BidSync: The State of California: MALLARD CONSTRUCTION INC Page 1 of 2

Welcome | Logout

Department of Need assistance?
‘Gov General Services Contact us

BUILDING GREEN -BUYING GREEN - WORKING GREEN

MALLARD CONSTRUCTION INC - #1748928

Supplier Profile

Legal Business Name
Doing Business As
Address

Email

Business Types

Service Areas

Keywords

Construction License Types

Classifications

Active Certifications
}: TYPE

| B

~ DVBE

Certification History

TYPE

DVBE

MALLARD CONSTRUCTION INC
MALLARD CONSTRUCTION INC

1762 N. NEVILLE ST Phone {760} 550-1645
ORANGE/CAS2865 FAX (714)974-1753
Construction

Non-Manufacturer

Alarmeda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado,
Fresno, Glenn, Humboldt, imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera,
Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange,
Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San
Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz,
Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare,
Tuolumne, Ventura, Yolo, Yuba,

Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road
Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade
Waterproofing

B - General Building Contractor

C-31 - Construction Zone Traffic Control Contractor
C-32 - Parking and Highway Improvement

C-39 - Roofing

D-06 - Concrete Related Services

D-38 - Sand and Water Blasting

D-42 - Sign installation i
D-64 - Non-specialized

721410 - Highway and road construction services

STATUS FROM TO

N
J
Approved Nov 4, 2013 Nowv 30, 2016 i
|
Approved Nov 4, 2013 Nov 30, 2016 !
STATUS FROM TO
Expired Dec 18,2012 Dec 31,2013

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&supplicroid=1756683 4/27/2015
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BidSync: The State of California: MALLARD CONSTRUCTION INC Page 2 of 2

SB Expired Dec 18, 2012 Dec 31,2013

hitp://www.bidsync.com/DPXBisCASB?ac=supplierprofile&supplieroid=1756683 4/2?/201 5
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